Watchdog Building Partners, LLC
atchdo 3445 Winton Place, Suite 235
g Rochester, NY 14623

BUILDING PARTNERS LLC Phone: (585) 760-7855
May 20, 2016

Ms. Mary Beth Fiore

Superintendent

Elmira Heights Central School District
2083 College Avenue

Elmira Heights, NY 14903

Re: Elmira Heights CSD
Capital Improvements Project Phase |
Cohen Elementary/Middle School — SED #07-09-02-06-0-007-016
Thomas A. Edison School — SED #07-09-02-06-0-001-013
Recommendation - Award of Contracts

Dear Ms. Fiore,

On May 19, 2016 we received bids for the above referenced project. We have reviewed the bids and
bidders’ qualifications as well as discussed the project with low bidders. The bids submitted are under the
budgeted amount for Phase 1 of the Capital Project. A bid tabulation sheet has been attached for
reference. We recommend that the Board consider award of contracts to the following bidders:

General Construction Contract: Award of contract to the low bidder, Edger Enterprises of Elmira,
Inc. in the following amount:

Edger Enterprises of Elmira, Inc.
330 E. 14" Street
Elmira Heights, NY 14903

Base Bid: $1,073,000.00
Alternate #1: $ 12,242.00
Alternate #2: $ 11,985.00
Alternate #3: $ 13,764.00
Alternate #6: $ 95,286.00
Alternate #7: $ 15,839.00
Total Bid: $1,222,116.00

Electrical Contract: Award of contract to the low bidder, John Mills Electric, Inc. in the following
amount:

John Mills Electric, Inc.
1836 Grand Central Avenue
Elmira Heights, NY 14903

Base Bid: $ 24,500.00
No Alternates




Total Bid: $ 24,500.00

Plumbing Contract: Award of contract to the low bidder, Piccirilli-Slavik & Vincent Plumbing &
Heating, Inc. in the following amount:

Piccirilli-Slavik & Vincent Plumbing & Heating, Inc.
37 Brandywine Street
Binghamton, NY 13901-2202

Base Bid: $  34,000.00
No Alternates
Total Bid: $ 34,000.00

Contractors must comply with the contractual requirements by furnishing the bond and insurance
certifications along with the other documents required of successful bidders.

Thank you for the opportunity to continue working with you on this and future projects. We look forward
to a successful completion.

Best Regards,

Todd LaBarr, President

cc: Jeff Robbins, Hunt Engineers, Architects, & Land Surveyors



ELMIRA HEIGHTS CENRAL SCHOOL DISTRICT GENERAL TRADES CONTRACT

BID TABULATION
OPENING DATE:
Thursday May 19, 2016 Accepted
2:00 PM
Alternate ALT#1 Alternate ALT#2 Alternate ALT#3 Alternate ALT#4 Alternate ALT#5 Alternate ALT#6 Alternate ALT#7 | Alternate ALT#8
Received Total Bid with . Provide Shaw
. S L . . . Remove parking lot
Bid Addendums Total Bid with Accepted Remove existing sub base Remove and replace Provide shock pad in Field Turf A-Turf Momentum Pro
CONTRACTOR Security 1,2&3 Base Bid All Alternates Alternates at basketball courts outdoor basketball goals Track lines synthetic turf sub base Synthetic Turf
ADD ADD ADD ADD ADD ADD ADD ADD
Edger Enterprises X X $ 1,073,000 | $ 1,572,284 | $ 1,222,116 | $ 12,242 | $ 11,985 | $ 13,764 | $ 76,230 | $ 143,938.00 | $ 95,286.00 | $ 15,839.00 | $ 130,000.00
Elmira Structures X X $ 1,063,000 | $ 1,515,900 | $ 1,426,900 | $ 14,500 | $ 10,400 | $ 13,500 | $ 89,000 | $ 149,000.00 | $ 124,000.00 | $ 18,500.00 | $ 34,000.00
Welliver McGuire X X $ 1,122,000 | $ 1,560,000 | $ 1,474,400 | $ 15,200 | $ 11,000 | $ 38,700 | $ 85,600 | $ 146,000.00 | $ 122,000.00 | $ 19,500.00 | $ -
Streeter Associates X X $ 1,047,000 | $ 1,642,000 | $ 1,552,000 | $ 28,000 | $ 11,000 | $ 15,000 | $ 90,000 | $ 161,000.00 | $ 136,000.00 | $ 26,000.00 | $ 128,000.00
Massa Construction did not bid
Low Bidder
Edger Enterprises $ 1,073,000 | $ 1,572,284 | $ 1,222,116
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ELMIRA HEIGHTS CENRAL SCHOOL DISTRICT

ELECTRICAL CONTRACT

BID TABULATION
OPENING DATE:
Thursday May 19, 2016
2:00 PM
Alternate ALT#1 Alternate ALT#2 Alternate ALT#3 Alternate ALT#4 Alternate ALT#5 | Alternate ALT#6 Alternate ALT#7 Alternate ALT#8
Received TOTAL BID WITH . Provide Shaw
. _— . : . Remove parking lot
Bid Addendum 1, 2 ACCEPTED Remove existing sub base Remove and replace Provide shock pad in Field Turf A-Turf bb Momentum Pro
CONTRACTOR Security &3 Base Bid ALTERNATES at basketball courts outdoor basketball goals Track lines synthetic turf sub base Synthetic Turf
ADD ADD ADD ADD ADD ADD ADD ADD
Jon Mills Electric X X 24,500 | $ 24,500 n/a n/a n/a n/a n/a n/a n/a n/a
Matco Electric X X 51,300 | $ 51,300 n/a n/a n/a n/a n/a n/a n/a n/a
Low Bidder
Jon Mills Electric 24,500 | $ 24,500
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ELMIRA HEIGHTS CENRAL SCHOOL DISTRICT

PLUMBING CONTRACT

BID TABULATION
OPENING DATE:
Thursday May 19, 2016
2:00 PM
Alternate ALT#1 | Alternate ALT#2 | Alternate ALT#3 | Alternate ALT#4 | Alternate ALT#5 | Alternate ALT#6 | Alternate ALT#7 | Alternate ALT#8
Received Remove existing sub | Remove and replace ] Provide Shaw
Bid Addendums 1, 2 TOTAL BID WITH | base at basketball | outdoor basketball Provide shock pad in Field Turf A-Turf Remove parkinglot | " = b
CONTRACTOR Security &3 Base Bid ALTERNATES courts goals Track lines synthetic turf sub base Synthetic Turf
ADD ADD ADD ADD ADD ADD ADD ADD
PS & V Plumbing X X 34,000 | $ 34,000 n/a n/a n/a n/a n/a n/a n/a n/a
Kimble Inc. X X 48,000 | $ 48,000 n/a n/a n/a n/a n/a n/a n/a n/a
$ .
$ .
$ .
Low Bidder
PS & V Plumbing 34,000 | $ 34,000
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Elmira Heights CSD

Capital Improvements Project Phase |
Cohen Elementary/Middle School — SED #07-09-02-06-0-007-016
Thomas A. Edison School — SED #07-09-02-06-0-001-013

SCHEDULE OF ALTERNATES:

A. ALTERNATE 1: Removal of existing sub base at basketball courts. Provide new granular fill
sub base and geotextile fabric per detail 3ES-L3.1

ALTERNATE 2: Removal of existing basketball goals, installation of new basketball goals.
ALTERNATE 3: Paint track lines: Provide all work associated with preparing track surfacing
and applying track striping, text, and symbols to match existing.

ALTERNATE 4: Provide shock pad in synthetic turf section. See specifications.
ALTERNATE 5: Provide Field turf Revolution 360 synthetic turf section with shock pad.
ALTERNATE 6: Provide A-Turf Mono RS Ultra synthetic turf section with shock pad.
ALTERNATE 7: Removal of existing sub base. Provide new granular fill sub base and
geotextile fabric per detail 14/HS-L3.1
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